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TO ALL BIDDERS CONCERNED:
SUBJECT: Project No: NH-0091(26)17 & SP-0239(3)0

Description: SR-91 From SR-23 to SR-101 & SR-236 From SR-91 to SR-237
Addendum No. 2

To Whom It May Concern:

We are submitting the following changes to the subject project.

1. The bid opening as been revised. The Bid Opening date has been changed from July 18,
2006 to July 27, 2006

EBS requires you to change the “Bid Date” on your “Project Item Bid Detail” window. If
you do not change the date, your bid will not be downloaded for “Bid Opening”.

2. The “Table of Contents” has been revised. Special Provision 01892M “Reconstruct
Catch Basin, Cleanout, Meter, Valve, Manhole, and Monument Boxes” has been added.

3. The “Bidding Schedule has been revised.

Bidders Schedule must download the revised Bidder’s Schedule “Bid Item Version 3
from the UDOT website at http://www.udot.utah.gov/index.php?m=c&tid=317

Item No.18 018920020 “Reconstruct Cleanout Box™ has been added.
Item No.19 018920040 “Reconstruct Valve Box” has been added.
Item No.20 018920050 “Reconstruct Manhole” has been added.

4, The “Measurement and Payment” has been revised.

“Ttem No. 18 018920020 “Reconstruct Cleanout Box” has been added.
Item No. 19 018920040 “Reconstruct Valve Box™ has been added.
Item No. 20 018920050 “Reconstruct Manhole” has been added.

5. PDBS Project Summary Report has been revised.

Page 1 Item No. 018920020 “Reconstruct Cleanout Box™ has been added.
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Page 1 Item No. 018920040 “Reconstruct Valve Box” has been added.
Page 1 Item No. 018920050 “Reconstruct Manhole” has been added.

6. PDBS Project Detail Report has been revised.
Page 1 Item No. 018920020 “Reconstruct Cleanout Box” has been added.

Page 1 Item No. 018920040 “Reconstruct Valve Box” has been added.
Page 1 Item No. 018920050 “Reconstruct Manhole” has been added.

Page No. 4 SR-39 State Reference number has been changed to SR-239.
Page No. 6 SR-39 State Reference number has been changed to SR-239.
Page No. 8 SR-39 State Reference number has been changed to SR-239.
Page No.10 SR-39 State Reference number has been changed to SR-239.

7. Special Provision 01892M “Reconstruct Catch Basin, Cleanout, Meter, Valve, Manhole, and
Monument Boxes” has been added.

Please consider these revisions before submitting your bid.

#**DUE TO THE SIZE ONLY THE COVER LETTER WILL BE FAXED.

¥ ADDENDUM IS AVAILABLE AND MAY BE DOWNLOADED FROM THE UDOT
WEBSITE AT http://www.udot.utah.gov/index.php? m=c&tid=317

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOU SUBMIT YOUR BID. YOUR
BID WILL BE DECLARED NON-RESPONSE IF YOU DO NOT ACKNOWLEDGE THIS ADDENDUM.

Sincerely,
~
UDOT Prgfect Manager
incerely,
[%' %&gw“-
Pete Negus

Deputy Construction Engineer
Attach.
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Utah Department of Transportation
Bidder's Schedule

Bid Opening Date: 7/27/2006 Region: REGION 1
Project Number: NH-0091(26)17 County: CACHE
Project Name: SR-91 From SR-23 to SR-101
Concept: Asphalt - Open Graded Surface Course
Funding: FEDERAL

Bid Items Version#: 3 DBE Goal: 4.00%
# Item Description Quantity Unit

10 - ROADWAY

Description: NH-0091(26)17
1 012850010 Mobilization 1 lump sum
2 01315001* Public Information Services 1 lump sum
3 015540005 Traffic Control 1 lump sum
4 02721005* Untreated Base Course 3/4 inch or 1 inch Max 209 ton
5 02741005* HMA - 1/2 inch 2500 ton
6 027680005 4 inch Pavement Marking Tape - White 27500 foot
7 027680010 8 inch Pavement Marking Tape - White 4300 foot
8 027680015 4 inch Pavement Marking Tape - Yellow 27000 foot
9 027680105 Pavement Message (Preformed Thermoplastic) 125 each
10 02771005* Pedestrian Access Ramp Reconstruct 4 each
11 02786001* Open Graded Surface Course 7100 ton
12 02786002* Asphalt Cement PG 64-34 425 ton
13 028420010 Delineator Type | 10 each
14 029610030 Rotomilling - 2 Inch 22059 square yard
10 - ROADWAY

Description: SP-0239(3)0
15 012850010 Mobilization 1 lump sum
16 01315001* Public Information Services 1 lump sum
17 015540005 Traffic Control 1 lump sum
18 018920020 Reconstruct Cleanout Box 6 each
19 018920040 Reconstruct Valve Box 38 each
20 018920050 Reconstruct Manhole 26 each
21 027680005 4 inch Pavement Marking Tape - White 2850 foot
22 027680010 8 inch Pavement Marking Tape - White 1500 foot
23 027680015 4 inch Pavement Marking Tape - Yellow 20100 foot
24 027680105 Pavement Message (Preformed Thermoplastic) 344 each
25 02771005* Pedestrian Access Ramp 40 each
26 02786001* Open Graded Surface Course 3000 ton
27 02786002* Asphalt Cement PG 64-34 180 ton
110 - CONTINGENCY

Description: NH-0091(26)17
28 00000277* UDOT Contingency Fund 1 lump sum
110 - CONTINGENCY

Description: SP-0239(3)0
29 00000277* UDOT Contingency Fund 1 lump sum

*Note: Item numbers ending with "** or "P" identify a change to the Standard Specification, Supplemental Specifications or Measurement
and payment. Read all related documents carefully.

Page 1 of 1 7/13/2006 12:46:58



NH-0091(26)17

May 2, 2006

Measurement and Payment

in the contract unit price.

1 012850010 Mobilization Lump sum
Payment Amount Paid When Paid
. The lesser of 25% of Mobilization or - .
First 2 5% of contract With first estimate
Second The lesser of 25% of Mobilization or With estimate following completion
2.5% of contract of 5% of contract
Third The lesser of 25% of Mobilization or With estimate following completion
2.5% of contract of 10% of contract
Fourth The lesser of 25% of Mobilization or With estimate following completion
2.5% of contract of 20% of contract
— 5
Final ,;\rr;lzunt bid in excess of 10% of contract Project Acceptance-Final
2 01315001* Public Information Services Lump Sum
Payment Amount Paid When Paid
First 25% of bid item amount With first estimate
Remaining portion of bid item paid as a . .
Second percentage of the contract completed With each estimate
3 015540005 Traffic Control Lump Sum
Payment Amount Paid When Paid
First 25% of the bid item amount With first estimate
Second Remaining portion of bid item paid as a With each estimate
percentage of the contract completed
4 02721005* Untreated Base Course 3/4 inch or 1 inch Max Ton
In place
5 02741005* HMA - 1/2 inch Ton
Includes aggregates, asphalt binder, hydrated lime, take coat, and other additives, etc.
6 027680005 4 inch Pavement Marking Tape - White Feet
A Do not measure the gap in the broken line.
B. Include all costs for the Manufacturer’s Service Representative and other technical assistance

Measurement and Payment

Page 1 of 4




7 027680010 8 inch Pavement Marking Tape — White Feet

A. Do not measure the gap in the broken line.

B. Include all costs for the Manufacturer's Service Representative and other technical assistance
in the contract unit price.

8 027680015 4 inch Pavement Marking Tape - Yellow Feet

A. Do not measure the gap in the broken line.

B. Include all costs for the Manufacturer's Service Representative and other technical assistance
in the contract unit price.

9 027680105 Pavement Message (Preformed Thermoplastic) Each

Measurement - Painted Pavement Messages:

Letter = one message.

Arrow = one message.

Multi-headed arrow = one message per arrow.

School crossbhars = one message per 24 inch x 10 ft bar.

Crosswalk = two message per lane and two messages per shoulder.

Stop Bar = one message per lane and one message per shoulder.

Railroad crossing markings = seven messages per lane.

1. ‘R’ = one message each (two required).

2. ‘X' = two messages.

3. Transverse Bar = one message each (two required).

4, Stop Bar = one message.

H. Include all costs for the Manufacturer's Service Representative and other technical assistance
in the contract unit price.

@MMOUOW»

10 02771005* Pedestrian Access Ramp Reconstruct Each

in place. Includes removal and replacement of curb and gutter, sidewalk, flatwork, wedge milling,
detectable warning surface, and all other items necessary to provide a compliant pedestrian access
ramp.

11 02786001* Open Graded Surface Course Ton

Measurement:
Include aggregates and all additives including tack coat and hydrated lime. Asphalt Binder measured
and paid for separately.

12 02786002* Asphalt Cement PG 64-34 Ton

13 028420010 Delineator Type | Each

In place

14 029610030 Rotomilling - 2 inch Square Yard

Measurement and Payment Page 2 of 4



Stacked Project SP-0239(3)0

15 012850010 Mobilization Lump sum
Payment Amount Paid When Paid
. The lesser of 25% of Mobilization or o .
First 2 5% of contract With first estimate
Second The lesser of 25% of Mobitization or With estimate following completion
2.5% of contract of 5% of contract
Third The lesser of 25% of Mobilization or With estimate following completion
2.5% of contract of 10% of contract
Fourth The lesser of 25% of Mobilization or With estimate following completion
2.5% of contract of 20% of contract
s =
Final érrir::c;unt bid in excess of 10% of contract Project Acceptance-Final
16 01315001* Public Information Services Lump Sum
Payment Amount Paid When Paid
First 25% of bid item amount With first estimate
Remaining portion of bid item paid as a . .
Second percentage of the contract completed With each estimate
17 015540005 Traffic Control Lump Sum
Payment Amount Paid When Paid
First 25% of the bid item amount With first estimate
Remaining portion of bid item paid as a . .
Second percentage of the coniract completed With each estimate
18 018920020 Reconstruct Cleanout Box Each
In place
19 018920040 Reconstruct Valve Box Each
In place
20 018920050 Reconstruct Manhole Each
In place
21 027680005 4 inch Pavement Marking Tape — White Feet
A. Do not measure the gap in the broken line.
B Include all costs for the Manufacturer's Service Representative and other technical assistance
in the contract unit price.

Measurement and Payment

Page 3 of 4




22 027680010 8 inch Pavement Marking Tape — White Feet

A Do not measure the gap in the broken line.

B. Include all costs for the Manufacturer’s Service Representative and other technical assistance
in the contract unit price.

23 027680015 4 inch Pavement Marking Tape - Yellow Feet

A. Do not measure the gap in the broken line.

B. Include all costs for the Manufacturer's Service Representative and other technical assistance
in the contract unit price.

24

027680105 Pavement Message (Preformed Thermoplastic) Each

EMMOUOw>

Measurement - Painted Pavement Messages:

Letter = one message.

Arrow = one message.

Multi-headed arrow = one message per arrow.

School crossbars = one message per 24 inch x 10 ft bar.

Crosswalk = two message per lane and two messages per shoulder.
Stop Bar = one message per lane and one message per shoulder.
Railroad crossing markings = seven messages per lane.

1. ‘R’ = one message each (two required).

2. ‘X' = two messages.

3. Transverse Bar = one message each (two required).

4, Stop Bar = one message.

Include all costs for the Manufacturer’'s Service Representative and other technical assistance
in the contract unit price.

25

02772005 Pedestrian Access Ramp Reconstruct Each

In place. Includes removal and replacement of curb and gutter, sidewalk, flatwork, wedge milling,
detectable warning surface, and all other items necessary to provide a compliant pedestrian access

ramp.
26 02786001+ Open Graded Surface Course Ton
Measurement:

Include aggregates and all additives including tack coat and hydrated lime. Asphalt Binder measured
and paid for separately.

27

02786002* Asphalt Cement PG 64-34 Ton

Measurement and Payment Page 4 of 4




Summary Report

Project: NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101

Detail Alt Group Alt # Description

10 - ROADWAY 0 0 NH-0091(26)17
Iltem Number Description Qty Unit
012850010 Mobilization 1 Lump
01315001* Public Information Services 1 Lump
015540005 Traffic Control 1 Lump
02721005* Untreated Base Course 3/4 inch or 1 inch Max 250 Ton
02741005 HMA - 1/2 inch 2,500 Ton
027680005 4 inch Pavement Markihg Tape - White 27,500 ft
027680010 8 inch Pavement Marking Tape - White 4,300 ft
027680015 4 inch Pavement Marking Tape - Yellow 27,000 ft
027680105 Pavement Message (Preformed Thermoplastic) 125 Each
02771005* Pedestrian Access Ramp Reconstruct 4 Each
02786001* Open Graded Surface Course 7,100 Ton
02786002 Asphalt Cement PG 64-34 425 Ton
028420010 Delineator Type | 10 Each
029610030 Rotomilling - 2 Inch 22,059 sqyd

Detail Alt Group Alt # Description

10 - ROADWAY 0 0 SP-0239(3)0
Item Number Description Qty Unit
012850010 Mobilization 1 Lump
01315001* Public Information Services 1 Lump
015540005 Traffic Control 1 Lump
018920020 Reconstruct Cleanout Box 6 Each
018920040 Reconstruct Valve Box 38 Each
018920050 Reconstruct Manhole 26 Each
027680005 4 inch Pavement Marking Tape - White 2,850 ft
027680010 8 inch Pavement Marking Tape - White 1,500 ft
027680015 4 inch Pavement Marking Tape - Yellow 20,100 ft
027680105 Pavement Message (Preformed Thermoplastic) 344 Each
02771005* Pedestrian Access Ramp 40 Each
02786001* Open Graded Surface Course 3,000 Ton

7/12/2006 Page 1 of 2



Summary Report

Project: NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
Detail Alt Group Alt # Description
10 - ROADWAY 0 0 SP-0239(3)0
ltem Number Description Qty Unit
02786002 Asphalt Cement PG 64-34 180 Ton
Detail Alt Group Alt # Description
110 - CONTINGENCY 0 0 NH-0091(26)17
ltem Number Description Qty Unit
00000277* UDOT Contingency Fund 1 Lump
Detail Alt Group Alt # Description
110 - CONTINGENCY 0 0 SP-0239(3)0
ltem Number Description Qty Unit
00000277* UDOT Contingency Fund 1 Lump
7/12/2006 Page 2 of 2



Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY Alt Group: 0  Alt# 0  SP-0239(3)0
ltem Number Description Use Qty Unit
018920020 Reconstruct Cleanout Box 6 Each
Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-239  0.00 0.26 ’ 1.0
SR-239 0.26 0.52 1.0
SR-239 0.52 0.78 20
SR-239 0.78 1.00 2.0
6.0
018920040 Reconstruct Vaive Box 38 Each
Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-239 0.00 0.26 11.0
SR-233 0.26 0.52 11.0
SR-239 052 0.78 5.0
SR-239% 0.78 1.00 11.0
38.0
018920050 Reconstruct Manhole 26 Each
Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-239 0.00 —— 0.26 3.0
SR-238 0.26 : 0.52 11.0
SR-239 0.52 0.78 6.0
SR-239 0.78 1.00 6.0
26.0
7/13/2006 *# For Information only
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Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY Alt Group: 0 Alt# 0  NH-0091(26)17
ltem Number Description Use Qty Unit
02721005* Untreated Base Course 3/4 inch or 1 inch Max 209 Ton
Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-91 17.24 17.30 5.584
SR-91 17.30 17.40 9.306
SR-91 17.40 17.50 9.306
SR-91 17.50 17.60 9.306
SR-91 17.60 17.70 9.306
SR-91 17.70 17.80 9.306
SR-91 17.80 17.90 9.306
SR-91 17.90 18.00 9.306
SR-91 18.00 18.10 9.306
SR-91 18.10 18.20 9.306
SR-91 18.20 18.30 9.306
SR-91 18.30 18.40 9.306
SR-91 18.40 18.50 9.306
SR-91 18.50 18.60 9.306
SR-91 18.60 18.70 9.306
SR-91 18.70 18.80 9.306
SR-91 18.80 18.90 9.306
SR-91 18.90 19.00 9.306
SR-91 19.00 19.10 9.306
SR-91 19.10 19.20 9.306
SR-91 19.20 19.30 9.306
SR-91 19.30 19.40 9.306
SR-91 19.40 19.48 8.184
209.194

Note # Note

1 To be used as shouldering. Assume a 1 inch depth at edge of OGSC tapering down to 0 inches, 3 feet wide both sides of
roadway and 141 lbs/ft3

7/13/2006 # For Information only Page 2 of 17



Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY AltGroup: 0  Alt#: 0 NH-0091(26)17
Iltem Number Description Use Qty Unit
02741005% HMA - 1/2 inch 2,500 Ton
Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-91 19.01 19.11 528.0
SR-91 19.11 19.48 1,953.6
2,481.6

Note # Note
1 Taper the rotomilling at the Rail Road crossing to be 1 inch below finished grade to compensate for the OGSC thickness

2 Assume 80 ft width and 150 lbs/ft3

3 Adjacent to the Rail Road Crossing Attenuators taper the Hot Mix Asphalt to allow the Plant Mix Seal Coat to match the elevation
of the existing pavement surface under the attenuators

027680005 4 inch Pavement Marking Tape - White 27,500 ft
Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-91 17.14 17.20 316.8
SR-91 17.14 19.12 2,613.6
SR-91 17.22 17.43 1,108.8
SR-91 17.33 17.27 316.8
SR-91 17.44 18.32 4,646.4
SR-91 17.55 17.34 1,108.8
SR-91 17.89 17.58 1,636.8
SR-91 18.33 19.12 4,171.2
SR-91 18.45 17.90 2,804.0
SR-91 18.95 18.48 2,481.6
SR-91 19.15 19.25 132.0
SR-91 19.15 19.25 528.0
SR-91 19.28 17.27 2,653.2
SR-91 19.28 18.96 1,689.6
SR-91 19.41 19.30 145.2
SR-91 19.41 19.30 580.8

27036
Note # Note

1 Reference and Replace all existing traffic striping and pavement markings

7/13/2006 # For Information only Page 3 of 17



Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY AltGroup: 0 Alt# 0 SP-0239(3)0
ltem Number Description Use Qty Unit
027680005 4 inch Pavement Marking Tape - White 2,850 it
Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-239  0.00 0.26 696.96
SR-239 0.26 0.52 678.48
SR-239  0.52 0.78 686.4
SR-23% 0.78 1.00 699.6
2,761.44

Note # Note
1 Reference and replace all exsiting traffic striping and pavement messages.

7/13/2006 #  For Information only Page 4 of 17



Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY AltGroup: 0 Alt# 0  NH-0091(26)17
ltem Number Description Use Qty Unit
027680010 8 inch Pavement Marking Tape - White 4300 ft

Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-91 17.16 17.20 211.2
SR-91 17.33 17.43 528.0
SR-91 17.38 17.34 211.2
SR-91 17.38 17.43 264.0
SR-91 17.44 17.34 528.0
SR-91 17.62 17.58 211.2
SR-91 17.64 17.58 316.8
SR-91 18.27 18.32 264.0
SR-91 18.27 18.32 264.0
SR-91 18.52 18.48 211.2
SR-91 18.54 18.48 316.8
SR-91 19.06 19.12 316.8
SR-g1 19.08 19.12 211.2
SR-91 19.33 19.30 158.4
SR-91 19.33 198.30 158.4

4,171.2

Note # Note
1 Reference and Replace all existing traffic striping and pavement markings

7/13/2006 # For Information only Page 5 of 17



Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY Alt Group: 0 Alt#: 0  SP-0239(3)0
ltem Number Description Use Qty Unit
027680010 8 inch Pavement Marking Tape - Wh'ite 1,500 ft
Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-239  0.00 0.26 300.0
SR-239 0.26 0.52 300.0
SR-239 0.52 0.78 300.0
SR-239 0.78 1.00 500.0
1,400.0

Note # Note
1 Reference and replace all exsiting traffic striping and pavement messages.

7/13/2006 # For information only Page 6 of 17



Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY AltGroup: 0 Alt# 0 NH-0091(26)17
ltem Number Description Use Qty Unit
027680015 4 inch Pavement Marking Tape - Yellow 27,000 ft

Line/Sheet From Station From Offset To Station  To Offset Qty Cbmment
SR-91 17.22 17.28 633.6
SR-91 17.28 17.36 ) 528.0
SR-91 17.33 17.27 396.0
SR-91 17.44 17.50 633.6
SR-91 17.50 17.41 594.0
SR-91 17.50 18.23 4,818.0
SR-91 17.57 17.50 739.2
SR-91 18.33 18.39 633.6
SR-91 18.38 17.64 4,884.0
SR-91 18.39 19.04 4,290.0
SR-91 18.46 18.38 844.8
SR-91 19.16 19.25 1,056.0
SR-91 19.19 18.55 42240
SR-91 19.28 19.19 950.4
SR-91 19.41 19.36 528.0

25,763.2

Note # Note
1 Reference and Replace all existing traffic striping and pavement markings

7/13/2006 # For Information only Page 7 of 17



Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY AltGroup: 0 Alt# 0  SP-0239(3)0
Item Number Description Use Qty Unit
027680015 4 inch Pavement Marking Tape - Yellow 20,100 ft
Line/Sheet From Station From Offset To Station  To Offset Qty Comment
. SR-239 0.00 0.26 696.96
SR-239 0.00 0.26 3,087.84
SR-239 0.26 0.52 3,013.92
SR-239 0.26 0.52 1,375.44
SR-239 0.52 0.78 2,061.84
SR-239  0.52 0.78 3,045.6
SR-239 0.78 1.00 3,098.4
SR-239 0.78 1.00 2,761.44
19,141.44

Note # Note
1 Reference and replace all exsiting traffic striping and pavement messages.

7/13/2006 # For Information only Page 8 of 17



Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY AltGroup: 0 Alt#: 0 NH-0091(26)17
ltem Number Description Use Qty Unit
027680105 Pavement Message (Preformed Thermoplastic) 125 Each
Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-91 19.18 16.0  Rail Road Crossing
SR-91 19.18 - 12.0  Arrow
SR-91 19.18 18.0 Stop Bar
SR-91 19.18 56.0 Cross Walk
SR-91 19.18 22.0 Message
124.0

Note # Note
1 All messages are in the intersection of SR-91 and SR-101

2 Reference and Replace all existing traffic striping and pavement markings

7/13/2006 * For Information only Page 9 of 17



Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY Alt Group: 0  Alt# 0 SP-0239(3)0
Iltem Number Description Use Qty Unit
027680105 Pavement Message (Preformed Thermoplastic) 344 Each
Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-239 0.00 64.0 Main Cross Walks and Stop Bars
SR-239 0.26 70.0 200 East Cross Walks and Stop Bars
SR-239 0.52 70.0 400 East Cross Walks and Stop Bars
SR-239 0.78 70.0 600 East Cross Walks and Stop Bars
SR-239 1.00 70.0 800 East Cross Walks and Stop Bars
344.0

Note # Note
1 Reference and replace all exsiting traffic striping and pavement messages.

7/13/2006 # For Information only Page 10 of 17



Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY Alt Group: 0 Alt# 0  NH-0091(26)17
Iltem Number Description Use Qty Unit
02771005* Pedestrian Access Ramp Reconstruct 4 Each
Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-91 19.18 4.0 One on each corner of the SR-91 & SR-101 intersectio
4.0
Note # Note
1 Includes all work pertaining to the ramp(s) - Curb and gutter, sidewalk, flatwork, pavement grinding, detectable warning surface,
etc.
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Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY AltGroup: 0 Alt# 0  SP-0239(3)0
ltem Number Description Use Qty Unit
02771005* Pedestrian Access Ramp 40 Each
Line/Sheet Ffom Station From Offset To Station  To Offset Qty Comment
SR-239  0.00 4.0 Main Street - 4 rampss
“SR-239 0.00 0.26 4.0 Mid block ramps between Main St. and 200 E
SR-239 0.26 6.0 200 East - 6 ramps
SR-239 0.26 0.52 8.0 Mid block ramps between 200 E and 400 E
SR-239 0.52 4.0 400 East - 4 ramps
SR-239 0.52 0.78 4.0 Mid block ramps between 400 E and 600 E
SR-239 0.78 40 600 East -4 ramps
SR-239 0.78 1.00 2.0 Mid block ramps between 600 E and 800 E
SR-239 1.00 4.0 800 East - 4 ramps
40.0
Note # Note
1 ‘Ier:gludes all work pertaining to the ramp(s) - Curb and gutter, sidewalk, flatwork, pavement grinding, detectable warning surface,
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Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY Alt Group: 0 Alt#: 0  NH-0091(26)17
ltem Number Description Use Qty Unit
02786001 Open Graded Surface Course 7,100 Ton

Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-91 16.94 17.04 272.8
SR-91 17.04 17.14 272.8
SR-91 17.14 17.24 272.8
SR-91 17.24 17.34 272.8
SR-91 17.34 17.44 272.8
SR-91 17.44 17.54 272.8
SR-91 17.54 17.64 272.8
SR-91 17.64 17.74 272.8
SR-91 17.74 17.84 272.8
SR-91 17.84 17.94 272.8
SR-91 17.94 18.04 272.8
SR-91 18.04 18.14 272.8
SR-91 18.14 18.24 272.8
SR-91 18.24 18.34 272.8
SR-91 18.34 18.44 272.8
SR-91 18.44 18.54 272.8
SR-91 18.54 18.64 272.8
SR-91 18.64 18.74 272.8
SR-91 18.74 18.84 272.8
SR-91 18.84 18.94 272.8
SR-91 18.94 19.01 190.96
SR-91 19.01 19.11 272.8
SR-91 19.11 19.48 1,009.36

6,929.12

Note # Note
1 Taper the OGSC thickness onto the sidestreets and accesses

2 Assume 80 ft width and 155 Ibs/ft3

3 Adjacent to the Rail Road Crossing Attenuators taper the Hot Mix Asphalt to allow the Plant Mix Seal Coat to match the elevation
of the existing pavement surface under the attenuators
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Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY AltGroup: 0 Alt# 0 SP-0239(3)0
Item Number Description Use Qty Unit
02786001* Open Graded Surface Course 3,000 Ton
Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-239  0.00 0.10 272.8
SR-239 0.10 0.20 272.8
SR-239 0.20 0.30 272.8
SR-239 0.30 0.40 272.8
SR-239 0.40 0.50 272.8
SR-239 0.50 0.60 272.8
SR-239  0.60 0.70 272.8
SR-239 0.70 0.80 272.8
SR-239 0.80 0.90 272.8
SR-239  0.90 1.00 272.8
SR-239 1.00 1.056 136.4
2,864.4

Note # Note
1 Taper the OGSC thickness onto the sidestreets and accesses

2 Assume 80 ft average width and 155 Ibs/ft3
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Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY Alt Group: 0 Alt#: 0 NH-0091(26)17
ltem Number Description Use Qty Unit
02786002* Asphalt Cement PG 64-34 425 Ton
Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-91 17.24 19.48 425.0 6% of OGSC tonage
425.0
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Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY Alt Group: 0  Alt# 0  SP-0239(3)0
ltem Number Description Use Qty Unit
02786002 Asphalt Cement PG 64-34 180 Ton
Line/Sheet From Station From Offset To Station = To Offset Qty Comment
SR-239  0.00 01.00 180.0 6% of OGSC tonage
180.0
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Detailed Report

NH-0091(26)17, SP-0239(3)0 Version: 1
SR-91 From SR-23 to SR-101
10 - ROADWAY Alt Group: 0 Ait#: 0 NH-0091(26)17
item Number Description Use Qty Unit
028420010 Delineator Type | . 10 Each
Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-91 16.94 19.48 10.0
10.0
029610030 Rotomilling - 2 Inch 22,059 sqyd
Line/Sheet From Station From Offset To Station  To Offset Qty Comment
SR-91 19.01 19.11 4,693.333
SR-91 19.11 19..48 17,365.333
22,058.666

Note # Note
1 Rotomill beginning at the change in pavement section immediately NE of the bridge over the Little Bear River and end the
rotomilling at the NE end of the project.

2 Taper the rotomilling at the Rail Road crossing to be 1 inch below finished grade to compensate for the OGSC thickness

3 Rotomill to within 2 feet around the attenuators as directed by the Engineer
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July 12, 2006
SPECIAL PROVISION

NH-0091(26)17
with stacked Project SP-0239(3)0

SECTION 01892M

RECONSTRUCT CATCH BASIN, CLEANOUT, METER,
VALVE, MANHOLE, AND MONUMENT BOXES

Add the following to paragraph A of 2.1 CONCRETE:

Ll

Minimum 1450 psi within 12 hours and 2030 psi within 24 hours.
Maximum water cement ratio 0.4.

Minimum 740 Ib/yd® of cement.

Add accelerators (excluding calcium chloride) or plasticizers as necessary
to achieve quick set and strength.

Add a minimum of 23 Ib/yd® of steel fiber to increase strength of mix.
Poly-fibers may also be included in addition to steel if part of a standard
mix design.

Steel fiber to be cold drawn with deformed ends 1.2in - 2.4in in length and
.02in - .04in in diameter. Minimum steel tensile strength of 120,000 PSI
(ASTM 820).

Add the following to paragraph B of 3.1 RAISE BOXES:

11.

Correctly reference all boxes prior to surfacing.

Reconstruct top section of cleanout box and catch basin using #5

rebar to be tied to existing reinforcing steel with a minimum 6 in. overlap.
The existing steel in the structure must be exposed to allow for the
required overlap.

Schedule work during non-peak traffic hours.

Begin adjustment work only on the number of boxes that can be
completed in a 24-hour period. (Includes concrete set to 1450 psi when
raising boxes.)

Contractor shall be responsible for removal of any debris that enters the
manhole or catch basin.

Consolidate concrete using a high frequency internal vibrator.

Remove traffic control devices as soon as possible after 1450 psi has been
reached or at the direction of the engineer.

Use steel plates as needed to comply with traffic control limitations.

Reconstruct Catch Basin, Cleanout, Meter, Valve, Manhole, and Monument Boxes
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